STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 19/ 01 I'N SAN MATEO COUNTY AT EL GRANADA 09/ 20/ 01
CONTRACT NUMBER 04-162724 FROM 0.1 KM SQUTH OF CORONADO CONTRACT CODE 'D '
LOCATI ON 04-SM 1-31.8/36.5 STREET TO 0.2 KM NORTH CF 7TH 74 CONTRACT | TEMS
STREET AT MONTARA
W DENI NG, Sl GNALS, ASPHALT CONCRETE FEDERAL Al D ACST-P001-(473)E

P- POO1- (473)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

°ROPCSALS | SSUED 12 FUND TOTAL HB4N 1, 331, 000 TOTAL NUMBER OF WORKI NG DAYS 140
WUMBER OF BIDDERS 1 ENG NEERS EST 1,141, 538. 00 AMOUNT OVER 20, 931. 00 PERCENT OVER EST 1.83
>ROGRAM ELEMENTS OoHC
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 1,162, 469. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000
00000022
330 BLOMQUI ST STREET FAX 650 482-4136

REDWOCD CI TY CA 94063



04-162724
04-SM 1- 31
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 20/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL

SAN CARLCS CA

A C DI KE COVPANY

LI NCOLN CA

CAL Kl RK LANDSCAPI NG
EUREKA CA

CHAVEZ FENCE

CAMVPBELL CA

LI NEAR OPTI ONS

MENLO PARK CA

MORNI NG STAR CONSULTI NG
PI NOLE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STOLOSKI AND GONZALES
HALF MOON BAY CA

GRI NDI NG

ASPHALT CONCRETE DI KE

EROCSI ON CONTROL

FENCI NG AND GUARD RAI L

STRI PI NG AND MARKERS

LEAD COVPLI ANCE

CONSTRUCTI ON AREA SI GNS AND SI GNS

STORM DRAI' N



04- 162724 Bl D245

04- SM 1- 31 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
09/ 19/ 01 09/ 20/ 01

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 280 35. 00 9, 800. 00

2 021980 3.7 M TEMPORARY GATE EA 3 1, 000. 00 3, 000. 00

(TYPE CL-1.8)

3 021981 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2,000. 00 4, 000. 00

4 074029 TEMPORARY SI LT FENCE M 700 35. 00 24, 500. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 500. 00* 12, 500. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00

7 120120 TYPE 111 BARRI CADE EA 35 55. 00 1, 925. 00

8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 61 20. 00 1, 220. 00

9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,100 50 2, 050. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 70 25. 00 1, 750. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 440 3.00 1, 320. 00
12 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 6, 500. 00 26, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 960 65. 00 62, 400. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 175. 00 2, 450. 00
15 021982 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 3 18, 000. 00 54, 000. 00
16 129150 TEMPORARY TRAFFI C SCREEN M 930 30. 00 27, 900. 00
17 150305 OBLI TERATE SURFAC! NG M2 660 11.00 7, 260. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 50 85. 00 4, 250. 00
19 021983 REMOVE PAI NTED TRAFFI C STRI PE M 550 1.00 550. 00
20 021984 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 680 3.00 2, 040. 00
21 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,150 1.00 2, 150. 00
22 021986 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2, 650 3.00 7, 950. 00

STRI PE

23 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 20 20. 00 400. 00
24 150805 REMOVE CULVERT M 27 100. 00 2, 700. 00
25 150820 REMOVE | NLET EA 4 1, 000. 00 4, 000. 00
26 151281 SALVAGE ROADSI DE S| GN EA 7 300. 00 2,100. 00
27 152390 RELOCATE ROADSI DE SI GN EA 11 250. 00 2, 750. 00
28 152430 ADJUST | NLET EA 2 2,500. 00 5, 000. 00
29 152440 ADJUST MANHOLE TO GRADE EA 6 1, 000. 00 6, 000. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 400 20. 00 48, 000. 00
31 155003 CAP | NLET EA 1 1, 000. 00 1, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
33 160120 REMOVE TREE EA 2 1, 000. 00 2,000. 00
34 190101 ROADVAY EXCAVATI ON VB 1, 550 60. 00 93, 000. 00
35 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 27 95. 00 2,565. 00

(AERI ALLY DEPCSI TED LEAD)



04- 162724 Bl D245

04- SM 1- 31 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 25, 000. 00* 25, 000. 00
37 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
38 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 100 110. 00 11, 000. 00
40 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2 600. 00 1, 200. 00
41 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 3.00 720. 00
42 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 720 1.00 720. 00
43 (S) 203045 PURE LI VE SEED (ERCSI ON CONTROL) KG 22 60. 00 1, 320. 00
44 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 76 3.00 228. 00
45 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 70 3.00 210. 00
46 260301 CLASS 3 AGGREGATE BASE VB 410 70. 00 28, 700. 00
47 374206 SEAL RANDOM CRACKS LNKM 1 7, 500. 00 7, 500. 00
48 390095 REPLACE ASPHALT CONCRETE SURFACI NG M2 17 675. 00 11, 475. 00
49 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,230 70. 00 156, 100. 00
50 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 240 20. 00 4, 800. 00
AREA)
51 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 460 6. 50 2, 990. 00
52 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
53 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 1, 500. 00 10, 500. 00
54 510526 M NOR CONCRETE ( BACKFI LL) VB 15 150. 00 2, 250. 00
55 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
56 021987 ROADSI DE SI GN EA 21 700. 00 14, 700. 00
57 620909 450 MM ALTERNATI VE Pl PE CULVERT M 50 420. 00 21, 000. 00
58 664091 450 MM BI TUM NOUS COATED CORRUGATED M 6 420. 00 2,520. 00
STEEL PIPE (2.77 MV THI CK)
59 (F) 731502 M NOR CONCRETE (M SCELLANEQUS VB 83 750. 00 62, 250. 00
CONSTRUCTI ON)
60 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 870 4.00 3, 480. 00
61 (S) 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 60 110. 00 6, 600. 00
62 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
63 (S) 833080 CONCRETE BARRI ER ( TYPE K) M 55 150. 00 8, 250. 00
64 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
65 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
66 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2, 200. 00 11, 000. 00
67 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 120 25.00 3, 000. 00
68 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 280 70 3, 696. 00
69 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 1.00 310. 00
70 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 250 40 100. 00

(BROKEN 10.98 M- 3.66 M



04- 162724 Bl D245

04-SM 1- 31 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 440 3.00 1, 320. 00
72 (S) 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 98, 000. 00* 98, 000. 00
73 (S) 860401 LI GHTI NG LS LUMP SUM 38, 000. 00* 38, 000. 00
74 999990 MOBI LI ZATI ON LS LUMP SUM 115, 000. 00* 115, 000. 00

TOTAL 1,162, 469. 00



